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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : GBVR STREETSCAPE IMPROVEMENTS PHASE IV

     CALL ORDER   : 003                     CONTRACT ID : 27-200-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N2

     STATE/FEDERAL AID NO: ETEA-2007(10)    CONTRACT TIME :  180  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ETEA-2007(10)

     GBVR Streetscape Improvements Phase IV

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/06/09 to vendor GRASSBUSTERS LANDSCAPING CO

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       563,611.15    136.3705% 100.0000%

   1    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       413,294.00    100.0000%  73.3296%

   2    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $       506,244.25    122.4901%  89.8215%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   GREATER BRANDYWINE VILLAGE STREETSCAPE IMPROVEMENTS PHASE IV

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    3000.00000        3000.00|    8000.00000        8000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 136.000  CY   |      29.58275        4023.25|      20.00000        2720.00|      23.25000        3162.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 211000                          LUMP |    2000.00000        2000.00|     700.00000         700.00|    1500.00000        1500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0040 252002                   9.000  EACH |     156.89783        1412.08|     150.00000        1350.00|     210.00000        1890.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0050 302007                 295.000  CY   |      43.02381       12692.02|      50.00000       14750.00|      48.65000       14351.75

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 302008                  70.000  CY   |      58.67430        4107.20|      50.00000        3500.00|      45.35000        3174.50

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0070 401665                  37.000  TON  |     180.00000        6660.00|     100.00000        3700.00|     100.00000        3700.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0080 401666                  53.000  TON  |     175.00000        9275.00|     100.00000        5300.00|      85.00000        4505.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 701027                 295.000  LF   |      25.00000        7375.00|      25.00000        7375.00|      20.00000        5900.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0100 701502                1056.000  LF   |     120.00000      126720.00|      50.00000       52800.00|      37.25000       39336.00

  STONE CURB                              |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : GBVR STREETSCAPE IMPROVEMENTS PHASE IV

     CALL ORDER   : 003                     CONTRACT ID : 27-200-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0110 705001               18485.000  SF   |       6.00000      110910.00|       4.90000       90576.50|       5.65000      104440.25

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0120 705002                1788.000  SF   |       8.00000       14304.00|       6.00000       10728.00|       6.45000       11532.60

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0130 705520                 100.000  SF   |      36.47584        3647.58|      32.00000        3200.00|      41.00000        4100.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0140 708500                   3.000  EACH |     246.44438         739.33|     270.00000         810.00|     220.00000         660.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0150 710001                   3.000  EACH |    1045.57360        3136.72|     300.00000         900.00|    1225.00000        3675.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0160 720527                4854.000  EADY |       0.34324        1666.09|       0.25000        1213.50|       0.25000        1213.50

  PLASTIC DRUMS                           |                             |                             |

0170 732002                 214.000  SY   |      13.99317        2994.54|       5.00000        1070.00|       8.50000        1819.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0180 734013                 214.000  SY   |       1.51496         324.20|       1.00000         214.00|       1.75000         374.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0190 735534                 214.000  SY   |       3.34013         714.79|       2.00000         428.00|       1.70000         363.80

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0200 742500                 540.000  HOUR |      36.40000       19656.00|      36.40000       19656.00|      36.40000       19656.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0210 742514                  60.000  HOUR |      52.78000        3166.80|      52.78000        3166.80|      52.78000        3166.80

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0220 743501                3196.000  EADY |       0.82243        2628.49|       0.80000        2556.80|       0.50000        1598.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0230 743504                  28.000  EACH |     141.03564        3949.00|     125.00000        3500.00|     190.00000        5320.00

  WARNING SIGNS                           |                             |                             |

0240 743506                1383.000  EADY |       1.39750        1932.74|       1.10000        1521.30|       0.95000        1313.85

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0250 743525                1265.000  EADY |       2.93791        3716.46|       0.75000         948.75|       4.50000        5692.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

0260 744505                   2.000  EACH |     381.09890         762.20|     900.00000        1800.00|     985.00000        1970.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0270 745527                1092.000  LF   |      11.93149       13029.19|      11.50000       12558.00|      12.60000       13759.20

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/06/09

                                                                                                                   PAGE : 003 -3

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : GBVR STREETSCAPE IMPROVEMENTS PHASE IV

     CALL ORDER   : 003                     CONTRACT ID : 27-200-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0280 745528                  60.000  LF   |       7.57061         454.24|      10.00000         600.00|      11.00000         660.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0290 745542                  60.000  LF   |      34.21938        2053.16|      26.00000        1560.00|      28.50000        1710.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0300 745544                1002.000  LF   |       7.60791        7623.13|       8.00000        8016.00|       8.75000        8767.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0310 745545                  60.000  LF   |       5.25200         315.12|      10.00000         600.00|      11.00000         660.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0320 746512                2550.000  LF   |       1.35907        3465.63|       2.00000        5100.00|       2.20000        5610.00

  CABLES, 1/#6 AWG                        |                             |                             |

0330 746515                1275.000  LF   |       2.00000        2550.00|       2.00000        2550.00|       2.20000        2805.00

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

0340 746516                   2.000  EACH |     860.71429        1721.43|     700.00000        1400.00|     765.00000        1530.00

  SERVICE INSTALLATION                    |                             |                             |

0350 746659                  15.000  EACH |    3000.00000       45000.00|    2465.00000       36975.00|    2700.00000       40500.00

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

0360 746852                  15.000  EACH |     939.90435       14098.57|     840.00000       12600.00|     920.00000       13800.00

  POLE BASE, TYPE 6                       |                             |                             |

0370 748015                 235.000  SF   |       9.71698        2283.49|      10.00000        2350.00|      11.00000        2585.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0380 748506                 534.000  LF   |       2.83502        1513.90|       5.00000        2670.00|       5.50000        2937.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0390 748509                  25.000  LF   |       3.00000          75.00|      10.00000         250.00|      11.00000         275.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

0400 750000                  50.000  EACH |     358.02555       17901.28|     100.00000        5000.00|     212.00000       10600.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0410 758000                2695.000  SY   |      11.86819       31984.77|      15.00000       40425.00|      14.50000       39077.50

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0420 762001                1637.000  LF   |       2.50000        4092.50|       2.00000        3274.00|       3.00000        4911.00

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : GBVR STREETSCAPE IMPROVEMENTS PHASE IV

     CALL ORDER   : 003                     CONTRACT ID : 27-200-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0430 762002                 107.000  LF   |       8.75000         936.25|       6.00000         642.00|       6.00000         642.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0440 763000                          LUMP |   10000.00000       10000.00|   10239.35000       10239.35|   22000.00000       22000.00

  INITIAL EXPENSE                         |                             |                             |

0450 763500                          LUMP |   20000.00000       20000.00|   15000.00000       15000.00|   31000.00000       31000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0460 763501                          LUMP |   17000.00000       17000.00|    5000.00000        5000.00|   41000.00000       41000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0470 763505                 120.000  HOUR |      75.00000        9000.00|      75.00000        9000.00|      75.00000        9000.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       563,611.15|           $       413,294.00|           $       506,244.25

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       563,611.15|           $       413,294.00|           $       506,244.25

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                  14        %

====================================================================================================================================


